

ADDENDUM NO. 1

Edison St & E Bessemer St Sidewalk Upgrades
ALCOA, TENNESSEE

DEVELOPMENT SERVICES
DEPARTMENT
CITY OF ALCOA, TENNESSEE

PROJECT NO. **25-014**

June 16, 2025

Project Manager:
Dakota Gentry, P.E, L.S.I.T.
City of Alcoa
725 Universal Street
Alcoa, TN 37701

This Addendum forms as part of and modifies the Contract Documents dated May 2025. Acknowledge the receipt of this Addendum by attaching to the bid documents and initialing the bid form in the space provided. Failure to do so may subject the Bidder to disqualification.

ITEM 1.

- Topsoil/stabilization does not have a pay item and should be included in the sidewalk line item.

ITEM 2.

- Liquidated damages will not be part of this project. A 5% retainage will be held from pay applications through project completion.

Thank you,

A handwritten signature in blue ink, appearing to read 'D. Gentry', written over a horizontal line.

Dakota Gentry, P.E., L.S.I.T.

END ADDENDUM 1